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ANNEXE B

Estimates for Work to the Embanlkanent and Overflow Management Facilities

Task £’s

Over pumping — to reduce upper pond levels to | 10,0600

allow work to overflow channel, weir and

embankment crest

Remove trees from Embankment 27,500

Modify and rebuild overflow channel and weir | 70,000

Crest Protection & Levelling 26,000
Total 133,500

Estimates for Amenity Works

Clear the Willow Carr at upstream end of lower | 10,000

& upper ponds to prevent ponds reducing in

area.

Repair Fureka Road inlet drain 6,600

Fencing to Scrub Area at upstream end of the 2,000

upper pond to create an environmental oasis and

prevent fly tipping

Bank Protection to Upper Pond to prevent 15,000

further erosion and remove trip hazards from

tree roots

Bank Protection to Lower Pond (as above) 7,500

Footpath to Upper Pond to facilitate improved 5,000

access




Footpath to Lower Pond (as above)

2,700

Total

48,800




